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. TECHNICAL EXHIBIT 1
PERFORMANCE REQUIREMENTS SUMMARY

1. Performance Requirements Summary (PRS). The PRS charts and Air Force Forms 713 at
the end of this exhibit:

1.1 List those PWS requirements that the government will surveil. The absence of any contract
requirement from the PRS shall not detract from its enforceability nor limit the rights or
remedies of the government under any other provision of the contract, including the clauses
entitled "Inspection of Services" and "Default”.

1.2 Define the standard of performance for each listed service.

1.3 Set forth the maximum allowable deviation from standard performance for that service that may
occur before the government will invoke the payment computation formula, resulting in a payment
of less than 100 percent of the maximum payment for the listed service.

1.4 Define the lot used as the basis for surveillance or for payment computation purposes.

1.5 Set forth the surveillance methods the government will use to evaluate the contractor's
| . performance for the listed tasks.

1.6 Set forth the percentage of the total contract price that the listed contract requirement
represents, only if the surveillance method is either 100-percent inspection or random sampling.

2. Government Quality Assurance. Contractor performance will be surveilled to determine if it
meets the contract standards. A variety of surveillance methods may be used.

2.1 Random sampling .of recurring service outputs using indifference quality level (IQL) indexed
sampling plans.

2.2 One hundred percent inspection of the output.
2.2 Periodic inspection of the processes or output.
2.3 Customer Complaints.

3. Performance Evaluation. Performance of a service will be evaluated to determine whether or
not it meets the performance requirements of the contract. When the performance requirement is
exceeded, a Contract Discrepancy Report (CDR) will be issued to the contractor by the contracting
officer. Upon evaluation of the contractor’s response to a CDR for tasks surveilled by random
sampling or 100 percent inspection, the contractor’s payment for the month in which the
. performance in question occurred will be calculated as stated in paragraph 4. The contractor shall
= respond to the CDR by completing block 9 and block 10 of the form and returning it to the
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contracting officer within 15 calendar days of receipt. In the case of CDR’s issued as the result of
other methods of surveillance, the contracting officer shall take appropriate measures according to
the clause entitled “Inspection of Services.” '

4, Contractor Payment:

4.1 For performance of a service that does not exceed the performance requirement, the contractor
shall be paid the percentage of the monthly contract line item price indicated in the PRS for that

service.

4.2 If performance of a service exceeds the performance requirement for a service surveilled by
random sampling or 100-percent inspection, the government will calculate payment as follows:

421 The maximum contract payment per month for all services is multiplied by the maximum
payment percentage for the specific service to determine the maximum payment for acceptable
service. This payment is multiplied by the percentage of the sample found acceptable to determine
the percentage of the contract price that the contractor will be paid for the specific service. The
total number of defectives found, not just those in excess of the reject level, are used to determine
the percentage of the sample found unacceptable. The percentage of the sample found unacceptable

subtracted from 100 percent determines the percentage found acceptable.

4.2. 2 For those services that are performed less frequently than monthly, the payment computation
will be determined for the entire surveillance period and will be based on the total maximum
payment available for the entire surveillance period.

4.2.3 Any deductions from payment shall be taken from the payment for the month in which the
contracting officer makes the determination that deduction is appropriate, regardless of the period
in which the performance occurred.

5. Examples Of Payment Computations. For this example, assume the following: (1) a
performance requirement of 3, (2) a corresponding sample size of 25, (3) a lot size of 500, and (4)
that 10 defective samples were found.

(1) Maximum contract line item payment per month $ 10,000
(2) Maximum payment percentage for the service (5%) x .05
(3) Maximum payment for acceptable service $ 500 _

(4) Percentage of sample found unacceptable 40%
(10/25, or defectives divided by sample size times 100)

(5) Percentage of sample found acceptable 60% x .60
(100% - Line 4) ,
(6) Payment for percentage of acceptable services $ 300

(Line 3 times Line 5)
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PERFORMANCE REQUIREMENTS SUMMARY
MAXIMUM PAYMENT
. PERCENTAGE FOR
: MEETING THE
PERFORMANCE PERFORMANCE
{EQUIRED SERVICE STANDARD REQUIREMENT " |METHOD OF SURVEILLANCE REQUIREMENT
Adjusted stock levels were
validated monthly IAW AFMAN |Lot is number of adjusted
RS-1 Validate adjusted stock  {23-110, Vol I, Part Two, stock levels monthly.
levels C-5.1.1 Chapter 19. IQL=2 100% Inspection (MIS) 0.07%
Requusitions for verified MICAP |Lot is number of MICAP
RS-2 Requisition verified requests were processed within 4 |requisitions monthly.
MICAP requests C-5.2.6 hours of receipt IQL=1 Random Sample 0.27%
Delivered items were unloaded,
inchecked, inspected as
necessary, and supply Lot is mumber of surface
accountable records were and air freight receipts
RS-3 Process receipts for items |updated within the time frames |processed monthly.
delivered to supply C-5.3.1 specified in the PWS. 1QL=1 Random Sample 3.10%
DIFM items returned to supply
were turned-in and picked-up on
accountable records within 1 Lot is number of DIFM
RS-4 Process Turn-in of DIFM  jworkday JAW AFMAN 23-110, |items turned in monthly.
items C-5.3.2.1 Vol II, Part Two, Chapter 13 IQL=2 Random Sample 0.44%
EAID items returned to supply
were turmed-in and picked-up on
accountable records within 15
workdays of receipt of the AF  |Lot is number of EATD
RS-5 Process turn-ins of EAID  |Form 601 JAW AFMAN 23-110, |items turned in monthly.
equipment items C-5.3.2.2 Vol I, Part Two, Chapter 22. IQL=2 Random Sample 0.02%
Tterfis received by or turned-in to
supply were stored in the Lot is number of items
RS-6 Store items received by | warehouse location within 2 received or turned-in
supply of turned-in to supply in | workdays (assigned location) or 3|monthly resulting in a
warehouse locations C-5.4.1 workdays (no assigned location). |notice to stock. IQL=1 |100% Inspection 0.32%
Lot is monthly total
Stored itemns were functionally  [number of stored lime -
RS-7 Process items requiring  |checked IAW AFMAN 23-110, |items requiring
functional checks C-5.4.1 Vol II, Part Two, Chapter 14. functional check. IQL~0 |100% Inspection 0.11%
Stored items did not have expired
shelf life. Store items had proper
labeling or markings to support |Lot is monthly total
RS-8 Process stored items under |shelf life data IAW AFMAN 23- 'number of stored line
e shelf life program 110, Vol I, Part Two, Chapter  |items with a shelf life
54. 12.1 10. code., JQL=1 Random Sample 0.72%
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PERFORMANCE REQUIREMENTS SUMMARY

MAXIMUM PAYMENT |
PERCENTAGE FOR .
MEETING THE
PERFORMANCE PERFORMANCE
EQUIRED SERVICE STANDARD REQUIREMENT METHOD OF SURVEILLANCE REQUIREMENT
Lot is monthly total
number of classified,
RS-9 Store classified, sensitive, sensitive, pilferable, and
pilferable, and hazardous supply |Secure storage was provided hazardous coded items. -
items in secure areas C-5.4.2  [IAW AFMAN 23-210 IQL=1 100% Inspection (MIS) 0.65%
RS-10 Reserved
Customer requests resulting in an
off-the-shelf issue were
processed and delivered as Lot is number of
RS-11 Process expedite issue  |specified in the PWS and IAW  |delivered priority 1
requests for supplies C-5.5.1 and AFMAN 23-110, Vol II, Part through 4 requests issued
5.5.10 ' Two, Chapter 11. each month. IQL=1 Random Sample 5.73%
Due-out validated UND "A"
requests were established within
1 workday of receipt of request  |Lot is number of UND
RS-12 Process "killed" issue IAW AFMAN 23-110, Vol II, "A" due-outs established
monthly. IQL=3 Random Sample 0.20%

requests C-5.5.1.1

Part Two, Chapter 11.

Customer requests were logged
in upon receipt and processed
within 15 workdays IAW

Lot is number of requests

ﬁ_

RS-13 Process customer requests| AFMAN 23-110, Vol II, Part for EAID items per
for EAID equipment C-5.5.2 Two, Chapter 22. month. 1QL=2 Random Sample 0.07%
RS-14 Reserved
*DOR items (activity codes X, R,
and J document numbers) were
delivered in time frames Lot is number of DORSs
RS-15 Deliver DOR items specified in the PWS and IAW  |(activity codes X, R, and
(activity codes X, R, and J AFMAN 23-110, Vol II, Part J) processed monthly.
document numbers) C-5.5.10 Two, Chapter 11. IQL=1 Random Sample 1.55%
Critical/Intensive management  |Lot is number of items ~
RS-16 Manage items were managed properly identified by message
AF/MAJCOM/Base critical items I[AW AFMAN 23-110, Vol II, and supply records
C-5.6.10 Part Two, Chapter 24. quarterly. IQL=0 100% Inspection 0.01%
Inventories were completed for  |Lot is the monthly total
RS-17 Conduct inventories of  |uncontrolled and pilferable items |number of line items
unicontrolled and pilferable in- | [AW AFMAN 23-110, Vel II, coded uncontrolled or
warehouse assets  C-5.6.2.1 Part Two, Chapter 20. pilferable. IQL=0 100% Inspection (MIS) 0.60%
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MAXIMUM PAYMENT
PERCENTAGE FOR
MEETING THE
PERFORMANCE PERFORMANCE
EQUIRED SERVICE STANDARD REQUIREMENT METHOD OF SURVEILLANCE REQUIREMENT
Lot is the monthly total
Inventories were completed for  |number of line items
RS-18 Conduct inventories of  |sensitive and classified items coded classified and
sensitive and classified assets serniannually IAW AFMAN 23- (sensitive with a
(including weapons) 110, Vol II, Part Two, Chapter  |warehouse location.
C-562.1 20. IQL=0 100% Inspection (MIS) 0.07%
Auditable documents were Lot is number of
controlled within the delinquency|auditable documents
RS-19 Control auditable criteria JAW AFMAN 23-110,  |produced monthly.
documents C-5.6.3 Vol I, Part Two, Chapter 18. 1QL=0 100% Inspection (MIS) 0.59%
The in-line follow-up program Lot is number of in-line
was completed once each week |follow-up processing
RS20 Perform in-line follow-up |as specified IAW AFMAN 23-  |cycles completed
C-59.1.2 110, Vol II, Part Two, Chapter 9. |monthly. IQL=0 100% Inspection (MIS) 0.08%
Complete requirements Lot is the number of
computation IAW AFM 67-1, workdays available
Vol II, Part Four, Chapter 14, monthly to process
RS-21 Process requirements Section E, 20 workdays each requirements
computation C-5.9.1.3 month. computation. JQL=0 100% Inspection (MIS) 0.08%
Annually, compare contractor
actions against the conversion
procedures for end-of-year
closeout, utilizing the yearly pre- |Lot is the number of
conversion actions provided by  |actions required annually
RS-22 Accomplish all end-of-  |the Systems Support Center, by the End of Year
year (EQY) closeout tasks AETC, and AW AFMAN 23-  |package from SSQ.
C-5.9.1.8 (110, Vol II, Part Two. IQL=0 100% Inspection (MIS) 0.08%
Mandatory ADPE reports and
listings were processed and .
produced as specified by AF Lot is number of
RS-23 Process and produce forms 2011, Technical Exhibit 4, |mandatory ADPE reports
mandatory ADPE reports and and JAW AFMAN 23-110, Vol |and listings required N
listings C-5.9.1.5 11, Part Two, Chapter 5. monthly. IQL=0 100% Inspection (MIS) 2.66%
Complete file status was
processed quarterly IAW Lot is number of file
RS-24 Process complete file AFMAN 23-110, Vol I, Part status cycles completed :
status C-5.9.1.6 Two, Chapter 19. quarterly. IQL=0 100% Inspection (MIS) 0.11%

RS-25 Reserved
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PERFORMANCE REQUIREMENTS SUMMARY

MAXIMUM PAYMENT |__
PERCENTAGE FOR .
MEETING THE
PERFORMANCE PERFORMANCE
(EQUIRED SERVICE STANDARD REQUIREMENT METHOD OF SURVEILLANCE REQUIREMENT
Training schedules are prepared
in support of base personnel
requiring supply trianing.
Organization commanders are to
designate in ‘writing those
individuals who are to receive  |Lot is the number of
such training JAW AFMAN 23- |scheduled training
RS-26 Provide supply customer 1110, Vol II, Part Two, Chapters 2 (classes completed during
training  C-5.12.1 and 22. the quarter. IQL=0 100% Inspection 0.35%
RS-27 Reserved
Rejects were monitored and .
controlled to ensure clearance
within 6 workdays IAW AFMAN |Lot is number of
RS-28 Monitor and control 23-110, Vol I, Part Two, cumulative rejects
rejects C-5.142 Chapter 7. monthly. IQL=0 100% Inspection (MIS) 0.02%
Shipments were processed to
include selecting, inspecting,
annotating documents and
delivery to transportation as d
required, within the time frames ’
specified in the PWS and IAW | Lot is number of
RS-29 Process shipments AFMAN 23-110, Vol I, Part shipments processed
C-5.15.1 Two, Chapter 15. monthly. IQL=1 100% Inspection 0.99%
RS-30 Reserved
RSF-1 Perform fuels distribution |[IAW all referenced regulations  |Lot is number of duty
operations C-5.20.4 »land T.O.5 days monthly. IQL=3 Random Sample 21.15%
RSF-2 Perform fuels bulk IAW all referenced regulations  |Lot is number of duty
storage operations C-5.20.5 and T.O.5 days monthly. IQL=3  |Random Sample 9.02%
RSF-3 Perform fuels laboratory |IAW all referenced regulations (Lot is number of duty
operations C-5.20.3 and T.O.s days monthly. IQL=3 Random Sample 0.95%
RSF-4 Perform fitels accounting
and administration functions JAW all referenced regulations  |Lot is number of duty
C-5.20.6 and T.O.s days monthly. IQL=3 0.71%

Random Sample
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TECHNICAL EXHIBIT 2
WORKLOAD ESTIMATES
Number of adjusted stock levels on file: 736

Requisitions processed monthly: 4.515*

. Receipts processed monthly: 4,326*

. Turn-Ins processed monthly: 1,220

Supply Points maintained monthly: 8

a. Number of supply point details maintained monthly: 99
b. Number of supply point issues monthly: 8

. Number of units requiring functional checks monthly: 1

Number of warehouse locations maintained monthly: 13.401

. Number of location adds/changes/deletes monthly: 630

a. HAZMO "Free Issue" location adds/changes/deletes monthly: 50
Number of item r;scords maintained: 33.635
Item records adds/deletes monthly: 1.770
Number of issue transactions processed monthly: 10,240*
a. Number of HAZMO issue transactions processed monthly: 600
Number of expedite/routine issues: 1,057
Number of kills processed monthly: 902 -

Number of due-outs established monthly: 2.341 *

Number of DIFM transactions monthly: 16,983 *

Number of Bench Stock accounts maintained monthly: 87

a. Number of line iteﬁls authorized: 6,524
b. Number of issues monthly: 2,101
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c. Number of due-outs established monthly: 141
Number of due-out released delivered monthly; ;Aﬂ *
Number of EAID details maintained mom.l_lly: &II_Q *

*

Number of ASC maintained mdnthly: 105

Number of auditable docurhents produced monthly: 19.845

_ Number of Document Control Records (DCC's) produced monthly: 19,845

Number of supply customers trained quarterly: 143 *

. Number of shipments processed monthly: 636 *

Monthly Transactions: 80,130

a. Transaction B/E Accounts: 71,993
b. Transactions P Account: 8.137

Number of Individual Equipment issues and due-out releases processed monthly:

Number of Individual Equipment line items: 845

Number of customer accounts maintained monthly: 1,340 *

a. CA/CRL's: 525
b. Org/Shop Codes: 499
316

c. AF FORM 538:

Mobility Bags Maintained: 2,208 *

a. Type A: - 853
b. Type B: 424
c. Type C: 931

Number of equipment action requests EAID/Non-EAID logged in monthly: 178 *

Number of inventory adjustments monthly: 70 *

. Number of reverse post transactions monthly: 94 *

Number of condition changes monthly: 174 * ’ | .

Revised Amendment 0001 dated 5/22/97
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N . FP products processed monthly.

a. Gallons: 1,758,637 *

b. Method: Trucks

¢. Number of receipts daily: 10
34. Number of FP produéts analysis performed monthly: 204
35, Gallons of fuel issued-service station ﬁ]onthly: 18,918 *
36. JP-8 trucks received monthly: 207 *
| 37. Ground fuel trucks received monthly: 2

38. Ground fuel (Issues) monthly: 136

39. Liquid Okygen trucks received monthly: 2
 40. LOX Carts filled monthly: 107
1. Average number of aircraft servicings per month. 6,725 *
i ‘

. Average number of scheduled weekend ﬂying days per year, 8§
43  Average number of nights scheduled for night flying per year. 45 *
44. Average number of JP-8 servicings at Frederick, OK per year. 4
45. Average number of ground product servicings at Frederick, OK per year. 4
46. Number of transactions input to HM tracking system monthly: 4,500

47. Number of shops under HAZMO pharmacy concept: 284

Variation in Workload. The quantities of output to be furnished by the contractor as stated herein are
estimates and as such are subject to variations. The prices given in Section B, Supplies/Services, and
Prices, are firm within a net variation of plus or minus fifteen (15) percent from estimates for those items
marked with an asterisk (*) above. If at the end of each twelve month period the total workload count
of all items marked with an asterisk in either supply or fuels varies more than fifteen (15) percent above
or below the estimates given above, negotiations for an equitable price adjustment may be initiated by
either party. An increase or decrease in price should be based on the net of all increases or decreases of
asterisk items in either the supply or fuels workload. Adjustments to the contract price shall be made
d for that portion of the total net increases or decreases in excess of fifteen (15) percent.
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workload unless otherwise indicated. No foreseeable backlog is anticipated that could cause the first
months workload to exceed the normal estimates. During End-of-Year closeout (30 Sep) processing of
reports, balancing of financial data and the manual operation of the Base Supply may require overtime.

Projected Workload. Projected workload depicted in Technical Exhibit 2 portrays average monthly

End-Of-Fiscal Year Close Qut. The end-of-year closeout will cause a workload fluctuation during the
fourth quarter of each fiscal year (Jul-Sep). Preliminary planning for the closeout begins early in the
fourth quarter. Base Supply must work closely with Accounting and Finance and the Base Comptroller
to develop closeout plans. The Supply Management Business Area (SMBA) Manager shall ensure that
the approved General Support Division Operation Program (GSOP) of the Air Force Stock Fund (AFSF)
is not exceeded at the end-of-fiscal vear. This may require Base Supply to suspend or selectively
requisition items for stock levels and due-outs and process issue requests on a fill or kill basis. During the
month of September the number of issue requests and retail sales transactions may increase as
organizations use their remaining Operations and Maintenance (O&M) funds. The final week of
September can be especially abnormal as final preparations and close-out actions are completed. The
end-of-year closeout also impacts the October workload. Utilizing the supply computer to produce and
process end-of-year reports require that Base Supply operate in a post-post mode for one to two weeks.
The post-post recovery, coupled with an increase of issue requests and sales, and from the retail outlets,
as a result of supported organizations having new fiscal year O&M funds, causes the October workload

to fluctuate.

Emergency Situation Workload. Sometime during the year the contractor will provide support or
sarticipate in Military Exercises that will test response capabilities during emergency situations. See .
Section C-1, paragraph 1.6.2, for specific requirements. Participation in exercises may require activation

of a supply control center, security of resources and facilities, and recall of personnel from facilities.

Phase TV System.

(1) Phase IV Supply Systems Monitor: The supply systems monitor function for the Phase IV Standard
Base Supply Svstem (SBSS) will be a Base Supply responsibility. The SBSS monitor will be the base
supply central point of contact to the Data Processing Installation (DP1) and Air Force Data Systems
Design Center (AFDSCD) on Phase I\" SBSS operation. The supply systems monitor's first and primary
responsibility is to ensure that the computer supporn required to accomplish the supply mission is
scheduled with the supporting DPI manager. To ensure proper update and maintenance of the SBSS, the
supply systems monitor will accomplish SBSS processing schedules, data base recoveries, priority
establishments, run set-ups and all other actions required to process SBSS requirements, In addition, the

supply systems monitor will have the capabilities at the Remote Processing Station (RPS) to control the
SBSS operation.

(2) Scheduling: Scheduling for the Phase 1V Standard Base Supply System (SBSS) will consist of the
supply system monitor scheduling operational use time with the Data Processing Installation (DPI)
manager. The scheduling of all SBSS requirements to be accomplished during the operational use time
will be between the supply systems monitor, satellites, and the functional area personnel being supported.

.
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3) RPS - II Operation: The operational control over the Phase IV Standard Base Supply System

(
'.SBSS) will be through the Remote Processing Station located in the Base supply complex. Anytime the
SBSS is operational the RPS-II must be manned. The contractor shall provide the capability to operate

the SBSS seven days per week, twenty-four hours a day.

After Hours Support. The after hours operations is primarily in support of the 80th Flying
Training Wing. The hours of operation for After Hours Support is 1630-2400 Mon-Fri and
standby capability 2400-0730 Monday-Friday. Standby capability will be available from 0000-
2400 on weekends and holidays with a 30 minute response time for the contractor to be in place.

TEZ2-5 Revised Amendment 0001 dated 5/22/97
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MAPS AND WORK AREA LAYOUT
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OFFICE
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Bulk Fuels Storage Area
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TECHNICAL EXHIBIT 4

REQUIRED REPORTS

The contractor shall process mandatory and as required reports JAW AFMAN 23-110, Vol II, Part
Two, Chapters 5 and 6; MAJCOM command unique programs and reports IAW AFMAN 23-110,
Vol IL, Part Two, Chapters 21, Section U; and those special reports required by the CO or FAC/QAE
to effectively monitor contract performance (DD Forms 1423-1 and 1664 attached).
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated 1o average 440 hours per response, including the time for reviewing instructions, searching
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters
Services, Directorate for Information QOperations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office ot
vanagement and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Flease DO NOT RETURN your form to either of these addresses.
Send completed form to the Government Issuing Contracting Officer for the Comtract/PR No. listed in Block E.

;COOOI

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
4 ‘TDP ™ OTHER
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
0001 Controlled Item Codes (L30)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
C5.62.1 QAE TOTAL PRICE
7. DD 250 REQ 9. RIIE%rUISF"ré)TEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
Monthly 1 Oct 97 b. COPIES
. 8. APP CODE 11. AS OF DATE 13. gsgﬁgzlso%assousm a. ADDRESSEE orare Final
Reg | Repro
16. remanks  Prepare IAW AF Form 2011 QAE 1
15. TOTAL m— 1
1.DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
0002 Receipt Transactions (L.31)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENGCE 6. REQUIRING OFFICE 18-;5&«:@;%
C-5.3.1 QAE
7. DD 250 REQ 9. QIE%FU?JE%TEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
Monthly 1 Oct 97 b. COPIES
8. APP CODE 11. AS OF DATE 1 O O e TAVENT 2. ADDRESSEE ot Final
- Reg | Repro
. 6. remarks Prepare JAW AF Form 2011 QAE 1
) 15, TOTAL sl 1
1.DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE i [17- price GrROUP
0003 Critical/Intensive Managed Items (L48) '
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18'1%?%%1&85
C-5.6.10 QAE
7. DD 250 REQ 9, glESQ'I'UISF"I'EADTEMEN: 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
Monthly 1 Oct 97 b. COPIES
8. APP CODE 11. AS OF DATE 13. gcga%g%%assousm a. ADDRESSEE orate Final
Reg | Repro
16. Remarks  Prepare IAW AF Form 2011 QAE 1
15, TOTAL m—f 1
1.DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE - 17. PRICE GROUP
0004 Total Number LIC 0 (L51)
4. AUTHORITY (Data Acquisition Docurnent No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18-%3;'2\3%1';?8&
C-5.1.1 QAE
7. DD 250 REQ 9. gé%TU?RTEAETEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
Monthly 1 Oct 97 b. COPIES
8. APP CODE 11. AS OF DATE 13. gégagg%%esmu&m a. ADDRESSEE Dt Finat
Reg | Repro
. 16. Remarks  Prepare JAW AF Form 2011 QAE 1
15. TOTAL mm— 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
MSgt Brown 3 Feb 97
DD Form 1423, JUN 90 (EF) PREVIOUS EDITIONS ARE QOBSOLETE. Page 1 of 2 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public raporting burden for this collection of information is estimat

Project {0704-0188), Washington, DC 20503.
Contracting Otficer for the Comtract/PR No. listed in Block E.

ed 1o average 440 hours per response, including the time for reviewing insvuctions, searching
exisTing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of informarion. Send comments regarding this burden
estimate or any other aspect of this collection of information, including suggestions for reducing t
Sarvices, Directocate for Information Operations and Reports, 1215 Jefferson Davis Highway,
Managerent and Budget, Paperwork Reduction
Send completed form 1o the Government Issuing

his burden, to Department of Defense, Washington Headquarters
Suite 1204, Arlington, VA 22202-4302, and to the Office of
Please DO NOT RETURN your form to either of these addresses.

A. CONTRACT LIN!

E ITEM NO. B. EXHIBIT

C. CATEGORY:
TOP

™

OTHER

D. SYSTEM/ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.

0005

2. TITLE OF DATA ITEM

Listing of Contractor Employees/Key Personne]

3. SUBTITLE

17. PRICE GROUP

4. AUTHORITY fData Acquisition Docurnent No.J 5. CONTRACT REFERENCE 8. REQUIRING OFFICE 18. fg;}ﬂ'\c%}?gs
C-1.2.2.7 and C-1.2.2.8 cO
7. DD 250 REQ 9. géegulsgﬁxgrmsm 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
On Request 1 Oct 97 b. COPIES
8. APP CODE 11. AS OF DATE 13 gl'};hﬁn%glso‘ffsmua‘"" 3. ADDRESSEE Brort Final
- ' Reg |Repro
16. nemarks  Include full name and phone number. Identify key personnel. cO 1
R
15, TOTAL e 1
1.DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
0006 Strike Plan
4. AUTHORITY (Data Acquisition Dacument No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. ESTIMATED
C-1.2.2.17 co ToTALFRICE
7. DD 250 REQ 9. FD(IE?UIS;E%TEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
On Request 1 Oct 97 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 2. ADDRESSEE ora Final
Reg | Repro 5
6. remarks Actions to be taken by the contractor in the event of a strike by | CO 1 6
contractor employees.
- 15, TOTAL e 1
1.DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
0007 Quality Control Plan
4. AUTHORITY [Data Acquisition Document No.) 6. CONTRACT REFERENCE 6. REQUIRING OFFICE 13._;3_}‘2;11;&'5&
. C-1.3.1 coO
7. DD 250 REQ 9. gngsc;rufggemsrir 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
On Request 1 Oct 97 b. COPIES
8. APP CODE 11. AS OF DATE 13. gaga I%; %UNBSEOUENT a. ADDRESSEE orafe Final
Reg [ Repro
16. remarks  Prepare IAW C-1.3.1 CO 1
15, TOTAL . 1
1. DATA ITEM NO. [ 2. TITLE OF DATA ITEM 3. SUBTITLE - 17. PRICE GROUP
4. AUTHORITY (Data Acquisition Docurnent No.) 6. CONTRACT REFERENCE 6. REQUIRING OFFICE 18. %&T%ﬁgg
7. DD 250 REQ 3. EIE%TU]SF"TE/ETEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
b. COPIES
8. APP CODE 11. AS OF DATE 13. gcga%r;lso%assuuem a. ADDRESSEE Dot Final
Reg | Repro
16. REMARKS !
16, TOTAL — ‘
G. PREPARED BY H. DATE . APPROVED BY J. DATE
MSgt Brown 3 Feb 97
DD Form 1423, JUN 90 (EF) PREVIOUS EDITIONS ARE OBSOLETE. Page 2 of 2 Pages
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DATA ITEM DESCRIPTION

Form Approved
OMB No. 0704-0188

ablie reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing dara sources, gathering
. and maintaining the data naeded, and completing and reviewing the coflection of information.

information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite
1204, Arlington, VA 22202-4302, and 1o the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.

Send commaents regarding this burden estimate or any other aspect of this collection of

(YYMMDD)

1. TITLE 2. IDENTIFICATION NUMBER
Controlled Item Codes (L30) 0001

3. DESCRIPTION/PURPOSE

Provides supply management data for use by QAEs.

4. APPROVAL DATE 6b. GIDEP APPLICABLE

5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE
QAE :

7. APPLICATION/INTERRELATIONSHIP
Used as a tool to monitor contract performance.

8. APPROVAL LIMITATION

9a. APPLICABLE FORMS

"

9b. AMSC NUMBER

Prepare IAW AF Form 2011.

10. PREPARATION INSTRUCTIONS

. 1. DISTRIBUTION STATEMENT

10 QAE through supply LAN.

DD FORM 1664, APR 89 (EF-V'1) tPerFORM PRO) ~ REVIOUS EDITIONS ARE OBSOLETE.

Page _ 1 of 7. Pages
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DATA ITEM DESCRIPTION

Form Approved
OMB No. 0704-0188

and maintaining the data needed,

blic reporting burden for this collection of information is estimared to average 110 hours per response, Including the time for reviewing instructions, searching existing data sources, gathering
and completing and reviewing the collection of informatlon. Send comments regarding this burden estimate or any other aspect of this collaction of
information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Sulte
1204, Arlington, VA 22202-4302, and 1o the Office of Management and Budget, Peperwork Reduction Project (0704-0188), Washington, DC 20503.

@

1. TITLE
Receipt Transactions (L31)

0002

2. IDENTIFICATION NUMBER

3, DESCRIPTION/PURPOSE

Provides supply management data for use by QAEs.

4, APPROVAL DATE

(YYMMDD) QAE

5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

6a. DTIC APPLICABLE

6b. GIDEP APPLICABLE

7. APPLICATION/INTERRELATIONSHIP
Used as a tool to monitor contract performance.

8. APPROVAL LIMITATION

9a. APPLICABLE FORMS

9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS
Prepare IAW AF Form 2011.

1. DISTRIBUTION STATEMENT
(0 QAE through supply LAN

DD FORM 1664, APR 89 (EF-V'1) (PerFORM PRO)

REVIOUS EDITIONS ARE OBSOLETE.

Page 72 of __ 7 Pages
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DATA ITEM DESCRIPTION

Form Approved
OMB No. 0704-0188

nd maintaining the data needed, and com

.;mic reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering

pleting and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of

information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite
1204, Arlington, VA 22202-4302, and 1o the Office of Management and Budger, Paperwark Reduction Project {0704-0188), Washington, DC 20503.

1. TITLE

2. IDENTIFICATION NUMBER
Critical/Intensive Managed Items (L48) 0003

3. DESCRIPTION/PURPOSE

Provides supply management data for use by QAEs.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE
(YYMMDD) QAE .

6b. GIDEP APPLICABLE

7. APPLICATION/INTERRELATIONSHIP
Used as a tool to monitor contract performance.

8. APPROVAL LIMITATION

9a. APPLICABLE FORMS

9b. AMSC NUMBER

Prepare JAW AF Form 2011.

10. PREPARATION INSTRUCTIONS

‘ 1. DISTRIBUTION STATEMENT
W' ‘0 QAE through supply LAN.

DD FORM 1664, APR 89 (EF-V'1) (perrORM PRO)  REVIOUS EDITIONS ARE OBSOLETE.

Page 3 of 7 Pages
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DATA ITEM DESCRIPTION

Form Approved
OMB No. 0704-0188

Jblic reporting burden for this collection of information is estimated to average 1 10 hours per response, including the time for reviewing instructions, searching existing data sources, gathering i
ond maintaining the data needed, and completing and raviewlng the collection of informetion. $end comments regarding this burden estimate or any other aspact of this collection ot
Information, including suggestlons for reducing this burden, to Washington Headquarters Sarvices, Directorate for Intormation Operations and Reports, 1216 Jetferson Davis Highway, Suite

1204, Arlington, VA 22202-4302, and 1o the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.

1. TITLE
Total Number LIC O (L51).

2. IDENTIFICATION NUMBER

0004

3. DESCRIPTION/PURPOSE
Provides supply management data for use by QAEs.

(YYMMDD) QAE

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR)

Ba. DTIC APPLICABLE

6b. GIDEP APPLICABLE

7. APPLICATION/INTERRELATIONSHIP
Used as a tool to monitor contract performance.

8. APPROVAL LIMITATION

-

9a. APPLICABLE FORMS

9b. AMSC NUMBER

®

10. PREPARATION INSTRUCTIONS
Prepare IAW AF Form 2011.

1. DISTRIBUTION STATEMENT
10 QAE through supply LAN.

DD FORM 1664, APR 89 (EF-V1) (PerFORM PRO)

REVIOUS EDITIONS ARE OBSOLETE.

Page 4 of __7 Pages
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DATA ITEM DESCRIPTION Ot e e

Jblie reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviawing instructions, searching existing data sources, gathering
and maintsining the data needed, and completing and reviewing the collection of information, Send comments regarding this burden estimate or any other aspact of this collection of
information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jetferson Davis Highway, Suite
1204, Arlington, VA 22202-4302, and to the Office of Management and Budger, Paperwork Reduction Project (0704-0188), Washington, DC 20503.

1. TITLE 2. IDENTIFICATION NUMBER
Listing of Contractor Employees/Key Personnel 0005

3. DESCRIPTION/PURPOSE
Provides information to the contracting officer.

4., APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP APPLICABLE
(YYMMDD) cO .

7. APPLICATION/INTERRELATIONSHIP
Used as a tool to monitor contractor performance.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS
Include full name and phone number. Specify key personnel.

. 1. DISTRIBUTION STATEMENT
ro CO.

DD FORM 1664, APR 89 (EF-V'1) (perrorM PRO;  REVIOUS EDITIONS ARE OBSOLETE. Page _50f__ 7 Pages
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Form Approved

DATA ITEM DESCRIPTION OMB No. 0704-0188

and maintaining the data needed, and completing and reviewing the collaction of information, Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestians for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jetferson Davis Highway, Suite
1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.

ablic reporting burden for This collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data seurcas, gathering ‘

1. TITLE 2. IDENTIFICATION NUMBER
Strike Plan 0006

3. DESCRIPTION/PURPOSE
Provide information to the CO.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE | 6b. GIDEP APPLICABLE
(YYMMDD) co .

7. APPLICATION/INTERRELATIONSHIP
Used as a tool to monitor contract performance.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS ] ]
Include actions to be taken by the contractor in the event of a strike by contractor employees.

1. DISTRIBUTION STATEMENT
Lo CO.

DD FORM 1664, APR 89 (EF-V'7) (perFORM PRO) ~ REVIOUS EDITIONS ARE OBSOLETE. Page G of__ 77 Pages
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Form Approved

DATA ITEM DESCRIPTION OMB No. 0704-0188

and malntalning the data needed, and completing and reviewing the collection of Intormation. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Washington Headquarters Services, Directorate for Information Operations and Reparts, 1215 Jefferson Davis Highway, Suite
1204, Arlington, VA 22202-4302, and to the Office of Management and Budger, Paperwork Reduction Project (0704-0188), Washington, DC 20503.

‘ ublic reporting burden for this collection of information Is estimated to average 110 hours per response, incluging the time for reviewing instructions, searching existing data sources, gathering

1. TITLE 2. IDENTIFICATION NUMBER
Quality Control Plan 0007

3. DESCRIPTION/PURPOSE
Provides management data to the CO.

4. APPROVAL DATE 5. OFFICE OF PRIMARY RESPONSIBILITY (OPR) 6a. DTIC APPLICABLE 6b. GIDEP APPLICABLE
(YYMMDD) ale) .

7. APPLICATION/INTERRELATIONSHIP
Used as a tool to monitor contractor performance.

8. APPROVAL LIMITATION 9a. APPLICABLE FORMS 9b. AMSC NUMBER

10. PREPARATION INSTRUCTIONS
Prepare IAW C-1.3.1

1. DISTRIBUTION STATEMENT
W o CO.
R

DD FORM 1664, APR 89 (EF-V'1) (PerrOAM PRO)  REVIOUS EDITIONS ARE OBSOLETE. Page 77 of 7 Pages




